



THE SCHOOL BOARD OF SARASOTA COUNTY, FLORIDA

Tabulation for Oak Park Thermal Energy Storage Project

Opened January 8, 2014 at 2:00 p.m.

Cost for all labor, materials, necessary equipment, tools, plant, etc., for the Oak Park Thermal Energy Storage Project.		<b>Air Mechanical &amp; Service Corporation</b>	B & I Contractors, Inc.	United Mechanical, Inc.
Item	Description			
1	Lump sum total to complete the project	<b>\$545,000.00</b>	\$549,000.00	\$555,800.00
2	Alternate #1	\$3,000.00	\$5,000.00	\$7,000.00
		Deduct three thousand dollars for fan coil unit, piping, insulation & fan coil unit controls, etc.		To remove FCU work deduct seven thousand.
	Adjusted Total	\$542,000.00	\$544,000.00	\$548,800.00
	Acknowledgement of Addendum #1	Yes	Yes	Yes
	Bid Bond	Yes	Yes	Yes
Notes				
Contact		Mark Castellano	Jason N. Grabowski	Michael A. Clark
Address		2700 Avenue of the Americas	2701 Prince Street	8170-4 Mainline Parkway
		Englewood, FL 34224	Ft Myers, FL 33990	Ft. Myers, FL 33912
Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.				
<b>RECOMMENDATION:</b> The Architect/Engineer and Construction Services Department staff recommends acceptance of the Lump Sum Base Bid Submitted by: <b>Air Mechanical &amp; Service Corporation</b> in the amount of <b>\$545,000.00</b> .				
				
Recorded by: Nikki Brock		Witnessed by: Joyce E. Haney		